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SHAHEED MOHTRAMA BHUTTO MEDICAL UNIVERSITY, 

LARKANO 
  Form B-1 

Project Wing 

Percentage rate tender and contract for works 

 

GENERAL RULES & DIRECTIONS FOR GUIDANCE OF CONTRACTORS: 

 

1. All work proposed to be executed by contractor shall be notified in a form of invitation to 

tender from pre-qualified firms/ contractors(s). 

 

This form will state the work to be carried out the date for submitting and opening tenders, 

the time allowed for carrying out the work, the amount of earnest money to be deposited with 

the tender the amount of the security deposit to be deposited by the successful tenders and the 

percentage if any to be deducted from bills it will also state whether refund of quarry fees 

royalties octopi dues and ground rents will be granted. Copies of the specifications, designs, 

drawings estimated rates, schedule rates and any other documents, required in connection 

with the work shall be signed by the Project Director for the purpose of identifications, and 

shall also be open for inspection by Contractors at office of the Project Director during office 

hours.  

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof, or in the event of the absence of any partner, it shall be signed on his behalf 

by a person holding a power-of-attorney authorizing him to do so. 

 

3. Receipts for payments made on account of any work when executed by a firm, shall also be 

signed by all the partners, or in the event of the absence of any partner or all partners by a 

person holding power of attorney to do so. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 

percentage above or below the rates specified in schedule “B” (memorandum showing items 

of work to be carried out), he is willing to undertake the work. Only one rate of such 

percentage, on all the schedule rates shall be farmed, Tenders, which propose any alternation 

in the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions will be liable to rejection. No 

printed form of tender shall include a tender for more than one work, but if contactors wish to 

tender for two or more works they shall submit a separate tender for each. Tenders shall have 

the name and number of the work to which they refer written on the envelope. 
 

5. The Project Director or his duly authorized Assistant shall open tenders in the presence of 

Contractors who have submitted tenders or their representatives who may be present at the 

time, and he will enter the amount of the several tenders in a comparative statement in 

suitable form.  
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In the event of tender being accepted, the contractors shall for the purpose of identification, 

sign copies of the specifications and other documents mentioned in Rule-1 in the event of a 

being rejected, the Project Director shall arrange refund of the amount of the earnest money 

deposited by the Contractor making the tender, on his giving a in the event of a tender being 

accepted the Contractors shall for the purpose of receipt for the return of the money. 
 

6. The officer competent to dispose of the tender shall have the right of rejecting all or any of 

the tenders. 
 

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter 

relating to his tender or the contract shall be valid and binding on the SMBB Medical 

University Larkana unless it is signed by the Registrar / Project Director. 

 

8. The memorandum of work to be tendered for and the schedule of materials if any to be 

supplied by the SMBB Medical University, Larkana and their rates shall be filled in and 

completed by the office of the Project Director before the tender form is issued to an 

intending tender has not been so filled in and completed, he request the said to have this done 

before he completes and delivers his tender. 

 

9. All work shall be measured not by stander measure and according to the rules and customs of 

the Public Works/ Department SMBBMU, Larkana without reference to any local custom. 

 

10. Under no circumstances shall Contractor be entitled to claim enhanced rates for any items in 

this contract.  

Provided that any variation in the cost of Government Controlled or monopolized items will 

be adjusted to the extent of actual variation in the cost of such items in accordance with the 

condition of the contract. 
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TENDER FOR WORK 
 

In figures as well as in I / we hereby tender for the execution, for Shaheed 

Mohtarma Benazir Bhutto Medical University, 

Larkana 

 (hereinbefore and herein after referred to as 

“SMBBMU”) of the work specified in the 

underwritten memorandum within the time specified 

in the under Schedule-B(memorandum showing 

items of work to be carried out) and in accordance in 

all respects with the specifications, designs, drawings 

and instructions in writing referred to in para I 

Clause-I hereof and in Clause-12 of the annexed 

conditions of contract and agree that when materials 

for the work are provided by the SMBB Medical 

University, Larkana such material and the rates to be 

paid for them shall be as provided in Schedule-A. 
 

MEMORANDUM  
 

a) If several sub work    a) General Descriptions. 

Are included they 

Should be detailed in  

A separate list. 
 

b) Estimated Cost   b)  Estimated Cost   Rs. 

  
 

c) The amount of   c)  2% of the bid price 

Earnest money to be 

Deposited shall be in  

Accordance with the 

Provisions of paras  

P.W.D. Manual.  

d)   The deposit at all be   d)  Security Deposit 5% 

In accordance with    (including earnest money) 

       Paras 515 and 521 of  

The P.W.D. Manual. 
 

e) This percentage   e)  Percentage, if any, to be deducted  

Where on security     from Bills.    

Deposit is taken will   (Rupees Percent)  Rs. 

Vary from 5 percent to 

10 percent’s according 

To the requirements of  

The case where security deposit 

Is taken see note to  

Clause-I of conditions 

Contract. 
 

f) Give schedule where    06 Months. 

Necessary showing      

Dates by which the  

Various items are to 

Words 
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Be complete  

 

 

 

Should this render be accepted I/ We hereby agree to abide 

by and fulfill all the terms and provisions of the conditions of 

contract annexed hereto as far as applicable the sums of 

money mentioned in the said conditions. 

 

 

Signature of Contractor (Witnesses)  

Before submission of  

Tender. Address)  

 (Occupation) 

Signature of the witness  

of Contractor’s signature. 

 

Signature of the Officer the above tender is hereby accepted by me on behalf of 

Shaheed Mohtarma Benazir Bhutto Medical University, 

Larkana (SMBBMU). 

 

 

      Executive Engineer 

   (Or his duly authorized Assistant) 

 

 

 Dated: The     20 

  …………Day of ……………  
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 CONDITIONS OF CONTRACTS 
 

Security deposit: Clause-I: the person/ persons whose tender may be accepted 

(hereinafter called the Contractor shall (a) (within one day 

for a Contract of Rs. 1,000 or less, or two days for a contract 

of more than Rs. 1,000 upto Rs 2,000 and so on up to a I am 

it of ten days, for a contract of Rs. 10,000 or more of the 

receipt by him of the notification of the acceptance of his 

tender) deposit with the project Director in cash or Shaheed 

Mohtarma Benazir Bhutto Medical University, Larkana 

(SMBBMU) securities endorses to the Project Director (if 

deposited for more than 12 Months) a sum sufficient with the 

amount of the earnest money deposited by him with his 

tender to make up the full security deposit specified in the 

tender) or (b) (permit Shaheed Mohtarma Benazir Bhutto 

Medical University, Larkana (SMBBMU) at the time of 

making any payment to him for work done under the contract 

to deduct such sum as well (which the earnest deposited by 

him) amount to 05 % Percent of all money so payable, such 

deductions to be held by Shaheed Mohtarma Benazir Bhutto 

Medical University, Larkana(SMBBMU) by way of security 

deposit) Provided always that in the event of the contractor 

depositing a Lump sum by way on security deposit as 

contemplated at (A) above then and in such case if the sum 

of deposited shall not amount to  Percent of the total 

estimated cost of the work it shall be lawful for Shaheed 

Mohtarma Benazir Bhutto Medical University, Larkana 

(SMBBMU) as the time of making any payment to the 

contractor for work done under the contract to make up the 

full amount of percent. By deducting a sufficient sum from 

every such payment as last aforesaid. All compensation or 

other sums of money payable by the contractor to Shaheed 

Mohtarma Benazir Bhutto Medical University, Larkana 

(SMBBMU) under the terms of his contract may be deducted 

from, or paid by the scale of a sufficient part of his security 

may be due or may become due by Shaheed Mohtarma 

Benazir Bhutto Medical University, Larkana(SMBBMU) to 

the Contractor on any account whatsoever, and in the event 

of his security deposit being reduced by reason of any such 

deduction of scale as aforesaid, the contractor shall, within 

ten days thereafter, make good in cash or Shaheed Mohtarma 

Benazir Bhutto Medical University, Larkana (SMBBMU) 

securities endorsed as aforesaid any sum or sums which may 

have been deducted from, or raised by sale of his security 

deposit or any part thereof. The depositor, be inverted into 

interest-bearing securities provided that the depositor has 

expressly desired his in writing. 
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 If the amount of the security deposit to be paid in a lump sum 

within the period specified at (A) above is not paid 

tender/contract already accepted shall be considered as  

cancelled and legal steps taken against the contractor for 

recovery of the amount The security deposit lodged by a  

 

 

contractor (in cash or recovered in installments from his 

bills) shall be refunded to him after the expiry of three 

months from the date on which the work is completed. The 

Project Director shall however, exercise his discretion to 

refund security deposit to the contractor either after three 

months form the date of completion of  work or later along 

with the final bill if it is prepared after that period on account 

of some unavoidable circumstances. 

 

 Clause 2:- the time allowed for carrying out the work as 

entered in the tender shall be security observed by the 

contractor and shall be reckoned from the date on which the 

order to commence work is given to the contractor. The be 

work shall throughout the stipulated period of the contract be 

proceeded with, with all due diligence (time being deemed to 

be of the essence of the contract on the part of the contractor) 

and Contractor Shall pay as compensation an amount equal 

to one percent or such smaller amount as the Project Director 

(whose decision writing shall be final) may decide of the 

estimated cost of the whole work as shown by the tender for 

every day date the work remains uncommented or finished 

after the prosper dates and further to ensure good progress 

during the execution of the work, the contractor shall be 

bound, in all cases in which the time allowed for any exceeds 

one month to complete.  

  of the work in    of the time 

  do.    do 

  do.    do 

 Note:- the quantity of the work to be done  

 Within a particular time to be specified above  

 Fixed and inserted in the blank space kept for the purpose by 

the Officer competent to accept the contractor after taking 

into consideration the circumstances of each case. 

 

 The following proportions will usually be found suitable 

    In ¼ ½ ¾ of the time. 

 Reasonable progress of earth work ……………….. 1/6 1/2 

¾ of the Do … do ..of masonry work ………….. 1/10 8/10 

do  in the event of the contractor failing to comply with this 

condition he shall be liable to pay as compensation an 

amount of one percent, or such smaller amount as the Project 

Director (whose decision in writing shall be final may decide 

of the said estimated cost of the whole work for every day 

that the due quantity of work remain incomplete, provided 

always that total amount of compensation to be paid under 

Compensation for delay 
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the provision of this clause shall not exceed 10 percent of the 

estimated cost of the work as shown in the tender. 

 

   

       

 

  

 

 

Clause-3:- In any case in which under any clause or clauses 

of this contract the contractor shall have rendered himself 

liable to pay compensation amounting to the whole of his 

security deposit (whether paid in one sum or deducting by 

installments) or in the case of abandonment of the work 

owing to the serious illness or death if contractor or any other 

cause, the Project Director on behalf of the (SMBBMU) shall 

have power to adopt any of the following courses, as he may 

deem best suited to the interests of Shaheed Mohtarma 

Benazir Bhutto Medical University, (SMBBMU) Larkana. 
 

 To rescind the contract (of which rescission notice in writing 

to the contractor under the hand of the Project Director shall 

be conclusive evidence) and in that case the security deposit 

of the contractor shall stand forfeited and be absolutely at the 

disposal of Shaheed Mohtarma Benazir Bhutto Medical 

University, (SMBBMU) Larkana. 
 

 To employ labour paid by the Shaheed Mohtarma Benazir 

Bhutto Medical University, (SMBBMU) Larkana. 

a) And    to    supply  

Materials to carry out the work or any part of the work, 

debiting the contractor with the cost of the labour and the 

price of the materials (as to correctness or which cost and 

price the certificate of the Incharge Engineer shall be final 

and conclusive against the contractor) and crediting him with 

the value of the work done, in all respects in the same 

manner and at the same rates as of it had been carried out by 

the contractor under the terms of his contract, and in the case 

the certificate of the Incharge Engineer as to the value of the 

work done shall be final conclusive against the contractor. 
 

b) To measure up the work of the contractor and to take such

 part thereof as shall be unexecuted out of the hands, and to

 give it to another contractor to complete it in which case any

 expenses which may be incurred in excess of the sum which

 would have been paid to the original contractor if the whole

 or the amount of which excess expenses the k had been 

Executed by him (as to the amount of which excess expenses 

the certificate in writing of the Incharge Engineer shall be 

final and conclusive) shall be borne and paid by the original 

contractor and shall be deducted from any money to him by 

Shaheed Mohtarma Benazir Bhutto Medical University, 

Larkana (SMBBMU). 
 

c) Under the contract or otherwise or from hid security deposit

 or the proceeds of sale thereof, or a sufficient part thereof.  

Action when whole 

Security deposit is  

forfeited. 
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In the event of any of the of the above courses being adopted  

by the Incharge Engineer, the contractor shall have no claim  

to compensation for any loss sustained by him by reason of  

his having purchases or procured any materials or entered  

into any engagements, or made any advances on account of  

 

 

 

 

or with a view to the execution of the work or the 

performance of the contract. And in case the contract shall be 

rescinded under the provision aforesaid, the contractor  

shall not be entitled to recover to be paid any sum for any 

work therefore actually contract unless and until y 

performed by him under this contract unless and until the 

Incharge Engineer shall have certified in writing the 

performance of such work and the amount payable in 

respect thereof, and he shall only be entitled to be paid the 

amount so certified.  

  

 Clause-4:- if he progress of any particular portion of the 

work in unsatisfactory Incharge Engineer shall, 

notwithstanding that the general progress of the work is  in 

accordance conditions mentioned in Clause 2, be entitled to 

take action under Clause 3 (b) after giving the contractor 10 

days’ notice in writing. The contractor will have no claim for 

compensation for any loss sustained by him owing to such 

action. 

  

 Clause-5:- in any case in which any of the powers conferred 

upon the Incharge Engineer by Clause-S and 4 thereof shall 

have become exercisable and the same shall not have been 

exercised the non-exercise thereof shall not constitute a 

waive or any of the conditions hereof shall not constitute a 

waive or any of the conditions hereof and such powers shall 

notwithstanding by the contractor.  

 ……………………………………………………………….. 

 This will be the same percentage as that in the tender at (e)  

 The amount of this percentage (not exceeding 10 percent) 

will be fixed in every case to suit requirements, e.g. if it is 

fixed as 8 percent of the estimated cost of the work then 3 

percent should be deducted from every payment, if the 

percentage is fixed 10 percent and the security deposit only 

amount to 6 percent should be deducted and so on for which 

under any clause or clauses hereof in declared liable to pay 

compensation amounting to the whole of his security deposit 

and the liability of the contractor for past and future 

compensation shall remain unaffected. In the event of the 

Incharge Engineer taking action under sub clause (a) or (c) of 

Clause 3, he may if he so desires, take possession of all or 

any tools plants, materials and stores in or upon the works, of 

the site thereof or belonging to the contractor or procured by 

him and intended to be used for the execution of the work or 

Action when the progress  

Of any particular portion  

Of the work is  

Unsatisfactory  

Contractor Remains 

able to pay 

compensation if action 

not taken under  

Clause-3 and 4 

Power to take possession 

of or require removal of or 

sell contractors plant. 
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any part thereof, paying or allowing for the same in account 

at the contract rate, or in the case of contract not being 

applicable, at current market rate, to certified by the Incharge 

Engineer in consultation with the consultants whose 

certificate thereof shall be final. In the alternative the  

 

 

 

Incharge Engineer may, after giving notice in writing to the 

contractor or his clerk of the work foreman or other 

authorized agent require him to remove such tools, plant 

materials or stores from the premises within a time to be 

specified in such notice and in the event of the contractor 

failing to comply with any such requisition, the Incharge 

Engineer may remove them at the contractor’s expenses or 

sell them by action or private sale on account of the 

contractor and at his risk and costs in all respects, the 

certificate of the Incharge Engineer in consultation with the 

consultants as to the expenses of any such removal and the 

amount of the proceeds of any expenses of the such be final 

and conclusive against the contractor. 
 

Extension of time: Clause 6:- if the contractor shall desire an extension of the 

time for completion of the work on the ground of his having 

been unavoidably hindered in its execution or on any other 

ground, he shall apply in writing to the Project Director 

within 30 days from the date on which the ground for asking 

for extension arose and in any case before date of completion 

of the work, and are Project Director may, if an opinion there 

are reasonable grounds for granting an extension grant such 

extension as he deems necessary or proper. The decision of 

the Project Director in this matter shall be final. 
 

 Provided that where the contractor is hindered in the 

execution of the work on account of any act or omission on 

the part of the Shaheed Mohtarma Benazir Bhutto Medical 

University, (SMBBMU) Larkana. 
 

 Or its authorized officers, the Project Director may at any 

time before the date of completion and on his own initiative 

extend the time for completion of the work for such period as 

he may deem necessary or proper. 

 

 Where time has been extended under this or any other clause 

of this agreement the date for completion of the work shall 

be the date fixed by the order giving the extension or by the 

aggregate of all such order made under this agreement. 

 

 When time has been extended as aforesaid, it shall continue 

to be the essence of the contract and all clauses of the 

contract and all clauses of the contract shall continue to be 

operative during the extended period. 
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Final Certificate: Clauses-7:- on completion of the work the contractor shall to 

furnished on the recommendation of the consultants with a 

certificate by the Incharge Engineer/Sub ordinate Incharge 

(hereinafter called the Engineer Incharge) of such 

completion, but on such certificate shall be given nor shall 

the work be considered to be complete until the contractor 

shall have removed from premises on which the work shall  

 

 

have been cleaned of the dirt from all woodwork doors, 

windows wells, floors, or other parts of any building in or 

upon which thee  work has been executed, or of which he 

may have had possession for the purpose of executing the 

work nor until I the work shall have been checked by the 

Engineer Incharge or the measurements have been taken by  

The contractor has received the approval of the consultants.  

The said measurements being biding and conclusive against 

the contractor. If the contractor shall fail to comply with the 

requirements of this clause as to the removal of scaffolding 

surplus materials and rubbish and cleaning on date fixed for 

the completion of the work Engineer in charge, may at the 

expense of the contractor remove such scaffolding, surplus 

material and rubbish and dispose of the same as he thinks fit 

and clean of such dirt as aforesaid, and the contractor shall 

forthwith pay the amount of all expense so incurred, but shall 

no claim in respect of any such scaffolding or surplus 

materials as aforesaid except for any sum actually realized by 

the sale thereof. 

     

     Clause-8 No payment shall be made for any work, estimated 

to cost less then rupees   to cost less than rupees five hundred till after the whole of 

the work shall have been completed and certificate of 

completion given but in the case of works estimated to cost 

more than rupees five hundred, the contractor, shall on 

submitting bill therefore, as provided in clause-IO be entitled 

to receive payment proportionate to the part of the work then 

approved by the consultants and passed by the Engineer in 

charge whose certificate of such approval and passing of the 

sum so payable shall be final and conclusive against the 

contractor all such intermediate payments shall be regarded 

as payments by way of advance against the final payments 

only and not as payments for work actually done and 

completed, and shall not preclude the Engineer in charge and 

the consultants from requiring any bad unsound, imperfect or 

un skill full work to removed or taken away and re-

constructed  or re-erected not shall any such payment be 

considered as an admission of the due performance of the 

contract or any part thereof in any respect or the accruing of 

any claim, nor shall it conclude, determine, or affect is any 

other way the power of the Engineer in charge as to the final 

settlement and adjustment of the accounts or otherwise, or in 

any way very or affect the contract the final bill shall be 

submitted by the contractor within one month of the date 

Payment of intermediate 

Certificate to be regarded  

As advances. 
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fixed for the completion of the work otherwise Engineer in 

charge’s total amount payable for the work shall be final and 

binding on all parties. 

 

 

 

 

 

 

Clause-9 the rates for several items of works estimated to 

cost more than Rs. 1,000 agreed to within shall be valid only 

when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned 

specifications in cases where the items of work are not  

 

 

 

accepted as completed the Engineer in charge may make 

payment on account of such items at such reduced rates as he  

 

may consider reasonable in consultation with the consultants 

in the preparation of final or on account bills.  

 

Clause 10:- A bill shall be submitted by the contractor as 

frequently as the progress of the work may justify for all the 

work executed and not including in any previous bill and the 

consultants shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified 

and the claim as far as admissible, adjust, if possible before 

the expiry of ten days from the presentation of the bill and 

the measurements under this clause shall be made in the 

presence of the contractor or his authorized agent, whose 

countersignature to the measurement list will be sufficient 

warrant and the consultants may prepare a bill from such list 

which shall be bidding on the contractor in all respects. 

 

Clause 11:- The contractor shall submit all bills on the 

printed forms to be had on application at the office of the 

Engineer in Charge the charges to be made in the bills shall 

always be entered at the rates specified in the tender on in the 

case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in the tender at 

the rates hereinafter provided for such work.  

Store Supplied by 

SMBBMU  Not Applicable Clause 12:- if the specification or estimate 

the work provides for the use of any special description of 

materials to be supplied from the store of the Shaheed 

Mohtarma Benazir Bhutto Medical University, (SMBBMU) 

Larkana, if it is required that the contractor shall use certain 

stores to provide by the Engineer in changer (shall material 

and stores and the prices to charged therefore as hereinafter 

mentioned being so far as practicable for the convenience of 

 

Payment at reduced rates on 

account of item of work not 

accepted as completed to be at 

the discretion of the Engineer 

In-Charge  

Bills to Submitted 

Monthly 

Bills to be on printed  

forms 
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the contractor but not so “as practicable for control the 

meaning of effect of his contract specified in the schedule of 

memorandum hereto annexed) the contractor shall be 

supplied with such material and stores as may be required 

from time to time to be used by him for the purpose of the 

contract only and the value of the full quantity of the 

materials and stores of supplied shall be set off or deducted 

from any sums due, or thereafter to become due to the  

 

 

contractor under the contract, or otherwise, or if security 

deposit is held in Shaheed Mohtarma Benazir Bhutto 

Medical University, (SMBBMU) Larkana. Securities the 

same or a sufficient portion thereof shall in the case be sold 

for the purpose. All materials supplied to the contractor shall 

remain the absolute property of Shaheed Mohtarma Benazir 

Bhutto Medical University, (SMBBMU) Larkana. And shall  

 

on no account the be removed from the site of work, and 

shall all times be open to inspection by the Engineer in 

charge. Any such materials unused and in perfectly good 

condition at the time of completion on determination of the  

contract shall be returned to the Shaheed Mohtarma Benazir 

Bhutto Medical University, (SMBBMU) Larkana. Store, if 

the Engineer in charge so required by a notice to return any 

such materials except with the consent of the Engineer in 

Charge and he shall have no claim for compensation on 

account of any such material supplied to him as aforesaid but 

remaining unused by him, or any, wastage in or damage to 

any such material. 

 

    Clause 13:- the contractor shall execute the whole and every

    part  of the work in the most substantial and workman like  

    Manner and both as regards materials and all other matters in  

    Strict accordance with the specifications lodged in the office  

Of the Project Director and initiated by the contract. The 

contractor shall also confirm exactly, fully and faithfully to 

the designs, drawings and instruction in writing relating to 

the work signed by the Engineer in charge and lodged in his 

office and to which the contractor shall be entitled to have 

access at such office or on the site of work for the purpose of 

inspection during office hours and the contractor shall if he 

so requires, be entitled at his own expenses to make or cause 

to be made copied of the specifications, and of all such 

designs, drawings and instructions as aforesaid. 

 

Clause 14:- The Engineer in charge in or additions to the 

original specifications, drawings, designs and instructions 

that my appear to him to be necessary or advisable during the 

progress of the work and the contractor shall be bound to 

carry out of the work, in accordance with any instructions in 

this connection which may be given to him in writing by the 

Engineer in charge and such additional work which to the 

Works to be executed in 

accordance with specifications 

drawings orders etc. 

Alternation in specification  

And designs invalidate not 

Be contractor 
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contractor may be directed to do in the manner above 

specified subject to the limit laid down in clause 38 below as 

part of the work shall be carried out by the contractor on 

same conditions in all respects on which he agree to do the 

main work. The time for the completion of the work shall be 

extended in the proportion that the additional work bears to 

the original contract work, and the certificate of the Engineer 

in charge as to such proportion the additional work for which  

 

 

no rate is specified in its contract, then such class of work 

shall be paid for a percent below/above the rate shown for 

such work in the schedule of rates and if such last mentioned 

class of work is not entered in the schedule of rates and if 

such last then the contractor shall order to carry out the work 

inform the Engineer in charge of the rate which it is his 

intension to charge for close of work, and if the Engineer in 

charge is satisfied that the rate quoted is within the rate  

 

 

worked out by him that rate, but if the Engineer in charge 

does not agree to this rate he shall by notice, in writing  carry 

out such  be at liberty to cancel his order to carry out such 

class consider advisable, provided always that if the 

contractor shall commence work or incur any expenditure in 

regards there to before the rates shall have been determined 

as lastly hereinbefore mentioned then in such case he shall 

only be expenditure incurred by him prior to the date of the  

 

Determination of the rate as aforesaid according to such rate 

of rates as shall be fixed by the Engineer in charge. In the 

event of a dispute, the decision of the Project Director will be 

final. 

 

Clause 15:- if at any time after the execution of the contract 

documents the Engineer in charge shall for any reason 

whatsoever not required the whole or any part of the work 

specified in the tender to be carried out to all or carried out 

any the contractor, he shall give notice in writing of the fact 

to the contractor who shall there upon have no claim to any 

payment of compensation whatsoever on account of any 

profit or advantage which he might be derived from the 

execution of the full amount of the work not having been 

carried out, neither shall he have any claim for compensation 

by reason of any alternations, having been made in the 

original specifications, drawings designs and instructions 

which may involve any  

 

   Curtailment of the work as originally contemplated. Where  

Materials have already been collected at site of the work 

before the receipt of the said notice to stop or curtail the 

work; the contractor shall be paid for in excess of 

requirements and are approved quality. 

No Claim to any payment 

Or Compensation for 

alternation in or 

restriction of work 

NIT of Unforeseen 
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    Clause 16:- under no circumstances whatever shall the  

Contractor be entitled to any compensation from Shaheed 

Mohtarma Benazir Bhutto Medical University, (SMBBMU) 

Larkano any account unless the contractor shall have 

submitted a claim in writing to the Engineer in charge within 

one month of the cause of such claim occurring. 

 

 

Clause 17:- if at any time before the security deposit is 

refunded to the contractor it shall appear to the Engineer in 

charge or his subordinate in charge or the consultants of the 

work, that any work has been executed with unsound 

imperfect of unskilled workmanship or with material of 

inferior quality, or that any material or unsound, or of a 

quality inferior to that contracted for, or are otherwise not in 

accordance with the contract, shall be lawful for Engineer in 

charge to intimate this fact in writing to material or articles 

complained of may have been in-adherently passed, certified 

and paid for the contractor  shall be bound forthwith to 

rectify or remove and reconstruct the work so specified in 

whole or in part,  as the case  may require or if so required, 

shall remove the materials or articles so and provide other 

proper and suitable materials or articles so and provide other 

proper and suitable materials or articles at his own proper 

period to be specified by the Engineer in charge in the 

writing intimation aforesaid, the contractor shall be liable to 

Pay compensation at the rate of one percent. On the amount 

of the estimate for every day not exceeding ten days, during 

which the failure so continues, and in the case of any such 

failure the Engineer in charge rectify or remove, and re-

execute the work or remove and replace the materials or 

articles complained the contractor, should the Engineer in 

charge consider that any such interior work or materials as 

described above may be ace[ted or made use of it shall be 

within his description to accept the same at such reduced 

rates as he may fix therefore. 

Clause 18:- All works under or in course of execution or 

executed in pursuance of the contract shall at all times ne 

open to the inspection and supervision of the Engineer in 

charge or his subordinates and the consultants and the 

Contractor shall all times during the usual working hours, 

and at all other times at charge or his subordinate, or the 

consultants to visit the work shall have been given to the 

contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in 

writing present for the purpose. Orders given to the 

Contractor’s duly authorized agent shall be considered to 

have the same force and effect as if they had been given to 

the contractor himself. 

  Clause 19:- The contractor shall give not less than five days  

And Compensation 

in case of bad 

Be open to on  

Notice to be given before  

Work is covered up 

Page # 13 
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Notice in writing to the Engineer in charge or his subordinate 

Incharge or the works, and the consultants before covering 

up or otherwise placing beyond the reach or measurement 

any work in order that the same may be measured, and 

correct dimensions thereof taken before the same is so 

covered up or placed beyond the reach measurement, and 

shall not cover up or place beyond the reach of measurement 

any work without the consent in writing of the Engineer in  

 

 

charge or his subordinate in charge or his subordinate in 

charge of the work and the consultants and if any work shall 

be covered up or place beyond the reach of measurement 

without such notice having been given to consent obtained, 

the same shall be uncovered at the Contractor’s expense, and 

in a default there of no payment or for the materials with 

which the same was executed.  

  

   

  Clause 20:- if the contractor or his workmen or servants shall 

  break defect injure or destroy any part of a building in which 

  they may be working or any building road, fence, enclosure

  or grass and or cultivated ground contiguous to the premises    

on which the work or any part thereof is being executed, or if 

any damage shall be done to the work, while it is in progress 

from any cause whatever of if any imperfections become  

apparent in it within three months of the grant of a certificate 

of completion, final or otherwise, by the Engineer in charge  

the contractor shall make good the same at his own expense, 

or in default, the Engineer in charge in consultation with 

consultants may cause the same to be made good by other 

workmen, and deduct the expenses of (which the certificate 

of the Engineer in charge shall be final) from any sums that 

may than be due or may thereafter become due to the 

contractor, or from his security deposits or the proceeds of 

sale thereof, or a sufficient portion thereof.  

 

Clause 21:- The contractor shall supply at his own cost all 

material (except such special material if any, as May, in 

accordance, with the contract, be supplied from the Shaheed 

Mohtarma Benazir Bhutto Medical University, (SMBBMU) 

Larkana. plants, tools, appliances, implements, ladders, 

cordage, tackle, scaffolding and temporary work requisite or 

proper for the execution of the work, whether in the original, 

altered or substituted from and whether included in the 

specification, or other documents, forming part of the 

contract of referred to in these conditions or not, and which 

may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer in charge as to any 

matter as to which under these conditions he is entitled to be 

satisfied or which he is entitled to require together with 

carriage therefore to any from the work. The contractor shall 

also supply without charge the requisite number of persons 

Contractor to be reliable  

For damage done, and for 

imperfection for three months 

after certificates. 

Contractor Supply plants, 

Ladders, scaffoldings, etc. 
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with the means and materials necessary for the purpose of 

setting out works, and counting, weighing and assisting in 

the measurement or examination at any time and from time 

to time of the work or the materials, failing this the same 

may be provided by the Engineer in charge at the expenses of 

the contractor under the contract, or from his security deposit 

or the proceeds of sale thereof, or a sufficient portion thereof, 

the contractor shall provide all necessary fencing and lights  

 

 

required to protect the public from accident, and also be 

bound to bear the expenses of defense of every suit, action or 

other legal proceedings, that may be brought by any person 

for injury sustained owing to neglect of the above 

precautions, and to pay any damages and costs which may be 

awarded in any such, suit action proceedings to any such for 

compromising any claim by my such person. 

 

  Clause 22:- The contractor shall not set fire to any standing  

Jungle, trees, bush-wood or grass without a written permit 

from the Incharge Engineer. When such permit is given, and 

also in all cases when destroying cut or dug up trees, bush-

wood grass etc. by fire the contractor shall take necessary 

measures to prevent such fire spreading to or otherwise 

damaging surrounding property. 

 

 

Clause   23;  Compensating for all damage done 

intentionally or on unintentionally  by contractor’s 

labour whether in or beyond the limits of  Shaheed 

Mohtarma Benazir Bhutto Medical University 

(SMBBMU), Larkana property including any damage, 

caused by the spreading of fire mentioned in Clause-22 

shall be estimated by the engineer in charge or such 

other officers as he may appoint and the estimates of the 

engineer in charge subject to the decision of the project 

director on appeal shall be final and the contractor shall 

be bound to pay the amount of the assessed 

compensation on demand failing which the same will be 

recovered from the contractor as damages in the manner 

prescribed  in Clause-1  or deducted by the engineer in 

charge from any sums that may be due or become due 

from Shaheed Mohtarma Benazir Bhutto Medical 

University (SMBBMU),Larkana  to the contractor 

under this contract or otherwise. The Contractor shall 

bear the expenses            of              defending           any            

action or other legal proceedings that may be brought 

by any person for injury sustained by him owing to 

neglect of precaution to prevent the spread of fire and 

he shall pay any damages and cost that may be awarded 

by the court in consequence. 

Measures for prevention 

of tire  

Liability of contractor for 

Any damage done in or  

Outside work area  
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Clause 24;   the employment of female laborers on work 

in the neighborhood students hostels should be avoided 

as far as possible  

       

        

 

 

Clause     25;   No work shall be done on a Sunday without 

the sanction in writing of the Engineer in charge. 

 

Clause   ; 26 The contract shall not be assigned or sublet 

without the written approval of the Engineer in charge. And 

if the contractor shall assign or sublet his contract or attempt 

so to do, or become insolvent or commence any proceedings 

to be adjudicated on insolvent or make any composition with 

his creditors, or attempt so to do, the Engineer in charge may 

be notice in writing rescind the contract. The shall keep full, 

and true accounts in respect of the contract works in the 

regular course of business and shall whenever called upon by 

the Engineer in charge by notice in writing, produce them for 

inspection by him or by any officer appointed by him in chat 

behalf. Also if any bribe, gratuity, gift, loan, reward or 

advantage pecuniary or otherwise, shall either directly or 

indirectly be given. Promised or offered by the contractor or 

any Or his servants or agents to any public officer or person 

in the employ of Shaheed Mohtarma Benazir Bhutto 

Medical University (SMBBMU),  Larkana in any 

way relating to his office or employment or if any such 

officer or person shall become in any way directly or 

indirectly interested     in      the    contract    or    if     

the       contractor does       not keep accounts or fails to 

produce them as afforested the Engineer in charge may 

be notice in writing rescind the contract. In the event of 

a contract being rescind the security deposit or the 

disposal of Shaheed Mohtarma Benazir Bhutto 

Medical University (SMBBMU),  Larkana and the 

same consequence shall ensure as if the contract had 

been rescind under Clause-3 hereof and in    addition 

the contractor shall not be entitled to recover be paid for 

any work therefore actually performed under the 

contract. 

 

Clause-27   ; All sums payable by a contractor by way 

of compensation under any of these conditions shall be 

Employment or 

female  

labout 

Work on Sunday  

Work not to be sublet 

Contract may be rescinded 

and security deposit 

forfeited for subletting it 

without approval or for 

bribing a public officer or if 

contractor become 

insolvent. 

Sum payable by way of  

Compensation to be  

Considered as reasonable 

Compensation without  

Reference to actual loss 
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considered as reasonable compensation to be applied to 

the use of Shaheed Benazir Bhutto Medical University, 

(SMBBMU)Larkana without reference to the actual 

loss or damage sustained, and whether any damage has 

or has not been sustained.  

 

 

 

Clause-28:  In the case of a tender by a firm any change 

in the constitution of a firm shall be forthwith notified 

by the contractor to the Engineer in charge for his 

information. 

 

Clause-29;  All works to be executed under contract 

shall be executed under the direction  and subject to the 

approval in all respects to the project director for the 

time being, who shall be entitled to direct at what point 

or points and in what manner/they are to be 

commenced, and from time to time carried out. 

 

Clause-30;  Except where otherwise specified in the 

contract and subject to the powers delegated to him by 

Shaheed Mohtarma Benazir Bhutto Medical 

University (SMBBMU), Larkana under the code rules 

then in force, the decisions of the project director. For 

the time being/shall be final, conclusive and binding on 

all parties to the contract upon all question relating to 

the meaning of the specification, drawing, design and 

instruction hereinbefore mentioned and as to the quality 

of workmanship or materials used on the work, or as to 

any other question, claim, right, matter or the thing 

whatever in any way arising out of, or relating to the 

contract, design, drawing, specification estimates, 

instructions, orders or these conditions or otherwise 

concerning the work, or the execution, or failure to 

execute the same, whether/arising during the progress of 

the work, or after the completion or abandonment 

thereof. 

Clause-31; The contractor shall obtain from the 

SMBBMU Larkana stores, all stores and articles of 

European or American manufacture which may be 

required for the work or any part thereof of in making 

Charge in constitution of  

Firm to be notified. 

Work to be under  

Direction of Project 

 

Decision of Project 

Director to be Final. 

Stores of European or 

American manufacture to be 

obtained from Shaheed 

Mohtrama Benazir Bhutto 

Medical University, Larkana 
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up any articles required thereof             

    

 

 

 

 

 

 

SCHEDULE (A) 

Schedule showing (approximately) the materials to Supplied from the SMBBMU stores for 

work contracted to executed and the rates of which they are to be changed for: 

Particulars 

Rate at Which the materials 

will be charged to the 

Contractor 

Place of Delivery 

     Unit            Rs.            Rs. 

  

 

 

 

 

Not Applicable 

 

 

 

Note: the person or firm submitting the tender should see that the rates in the above schedule 

are filled Lip by the Engineer in charge on the issue at the from prior to the submission of 

tender. 

 

 

CONTRACTOR     EXECUTIVE ENGINEER 

 SMBBMU LARKANO 
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SCHEDULE “B” 

Memorandum showing Items of work to be carried out  

Item No Quantities 

but may be 

more less 

Item of work Tendered Rates Unit Total amount 

according to 

estimated 

quantities 

 

 

 
In figure  In figure  

 

 

 

 

 

 

Note: All work shall be carried out as per Public works Department Handbook and other 

specifications of the Division as directed. 

Note: 2 All the columns in the schedule should be filled in ink, and total of the entries in the 

last column should be struck by the contractor under his signature.  

Note:  Rates quoted include clearance of site (prior to commencement of work and at this 

close) in all respects and held good for work under all conditions sites moisture weather etc. 

 

 

 

(Signature of Contractor)    (Signature of Executive Engineer )  
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SHAHEED MOHTARMA BENAZIR BHUTTO  

MEDICAL UNIVERSITY, LARKANO 
 

SUMMARY SHEET 

 

Bill of Quantities (BOQs) 

 

 

Name of Work: Repair & Renovation of Electric Works Bungalow No. 02, 07, 11 

Type-II at New Staff Colony at Chandka Medical College 

Larkano.  

   

S.# Description Amount 

I Electric Work Schedule Items Rs:  

 

2 Electric Work Non-Schedule Items Rs: 
 

Total Amount Rs:  
 

 

 

 

 

Rupees in Words: 
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Contractor  

Client  

 

 

 

 

 

Subject: Repair & Renovation (Electric Works) of Bungalow No. 02, 07 & 11 Type II  at New CMC Staff Colony at CMC 
Larkana. 

Schedule Items (A) 
  

S# Description 
Qty/ 

Bungalow 
Unit Rate (Rs.) 

Amount/ 
Bungalow (Rs.) 

Qty/ 03 
Bungalo

ws 

Amount/ 03 
Bungalows 

1 

Wiring for light or fan point 
with 3/.029 PVC insulated 
wire in 20mm  (3/4") PVC 
conduit recessed in the wall or 
column as required 
(S.NO.124,P.NO.15) SR-2012 

75 P.Point 1130 84750 225 254250 

2 

Wiring for light or fan point 
with 3/.029 PVC insulated 
wire in 20mm  (3/4")  channel 
patti on surface as required 
(S.NO.129,P.NO.15) SR-2012 

8 P.Point 910 7280 24 21840 

3 

Wiring for plug point with 
3/.029 PVC insulated wire in 
20mm (3/4") conduit recessed 
in the wall or column as 
required (S.NO.126,P.NO.15) 
SR-2012 

18 P.Point 985 17730 54 53190 

4 

Wiring for call bell point with 
3/.029 PVC insulated wire in 
20mm  (3/4") PVC conduit 
recessed in the wall or column 
as required 
(S.NO.128,P.NO.15) SR-2012 

1 P.Point 1764 1764 3 5292 
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5 

Providing and laying (MAIN or 
SUB MAIN )PVC insulated with 
size 2-7/.029 Copper 
conductor in 3/4" dia PVC 
conduit recessed in the wall or 
column as required (S.NO.10, 
P.NO.2) SR-2012 

270 P.Meter 222 59940 810 179820 

6 

Providing and laying (MAIN or 
SUB MAIN )PVC insulated with 
size 2-7/.044 Copper 
conductor in 3/4" dia PVC 
conduit recessed in the wall or 
column as required (S.NO.12, 
P.NO.2) SR-2012 

80 P.Meter 341 27280 240 81840 

7 

Providing and laying MAIN or 
SUB MAIN) PVC insulated with 
size 2-7/.052 (16mm2) Copper 
conductor in 1.1/4" dia PVC 
conduit conduit recessed in 
the wall or column as required 
(S.NO.13, P.NO.2) SR-2012 

50 P.Meter 463 23150 150 69450 

8 
Providing & fixing Brass 
Battern holder 
(S.NO.232,P.NO.33) SR-2012 

30 Per No. 70 2100 90 6300 

9 

Providing & fixing Bakelite 
ceiling rose with two 
terminals (S.NO.228,P.NO.33) 
SR-2012 

12 Per No. 72 864 36 2592 

10 

Providing & Fixing circuit 
breakers 6,10,15,20,30,40,50 
& 63amps SP (TB/5S) on 
prepared board as required 
(S.NO.203,P.NO.31) SR-2012 

12 Per No. 916 10992 36 32976 

11 

Providing and laying (MAIN or 
SUB MAIN )PVC insulated with 
size 2-7/.064 (16mm) Copper 
conductor in 1" dia PVC 
conduit recessed in the wall or 
column as required (S.NO.14, 
P.NO.2) SR-2012 

20 Meter 641 12820 60 38460 
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12 

Providing & Fixing circuit 
breaker 15,20,30,40,50,60,75 
& 100amp TP (XS-100NS) on 
prepared board as required 
(S.NO.207,P.NO.31) SR-2012 

1 Per No. 9261 9261 3 27783 

Sub Total 773,793.00 

Premium Quoted by the Contractor %.................Above/Below………………… 
 

Total-(A) 
 

Non Schedule Items (B) 

1 

 
 
Providing & Fixing A.C. or D.C. 
Electric Bell 200/250 volts by 
making all the necessary 
connections, complete in all 
respects. 

1 Each 
    

2 

Providing & Fixing A.C ceiling 
fan regulator (China) on China 
Sheet (AQUA or equivalent) by 
making all the necessary 
connections, Complete in all 
respects. 

5 Each 
    

3 

Providing & Fixing China Sheet 
8+2 (AQUA or equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

3 Each 
    

4 

Providing & Fixing China Sheet 
4+2 (AQUA or equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

7 Each 
    

5 

Providing & Fixing China Sheet 
2+2 (AQUA or equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

7 Each 
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6 

Providing & Fixing Universal 5 
in 1 (China) on China Sheet 
(AQUA or equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

10 Each 
    

7 

Providing & Fixing Single TV 
Socket (China) on China Sheet 
(AQUA or equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

1 Each 
    

8 

Providing & Fixing Single 
Telephone Socket (China) on 
China Sheet (AQUA or 
equivalent) with concealed 
PVC box of its size by making 
all the necessary connections, 
Complete in all respects. 

1 Each 
    

9 

Providing & Fixing Bell Push 
Button (China) on China Sheet 
(AQUA or equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

1 Each 
    

10 

Providing & Fixing main panel 
board (16 SWG) double 
shutter to accommodate 
heavy duty circuit breaker, 
bus bars including painting 

 
Sq. Ft. 

    

11 

Providing & Fixing fiber made 
Gate Llights with base & cover 
(Pair/ Large Size) with Energy 
saver(23W) by making all the 
necessary connections laid 
already at the location. 

1 P.Pair 
    



27 
 

12 

Providing & Fixing Capsule 
Lights of good quality with 
energy saver (23W) by making 
all the necessary connections 
laid already at the location. 
Recommended Energy Saver: 
Philips/ SOGO or equivalent. 

25 Each 
    

13 

Providing & Fixing  LED Flood 
Light 100 Watss on movable 
Stand as required 
(Recommended: Orient, 
OSAKA, Smart, Watson or 
equivalent). 

1 Each 
    

14 

Providing & Fixing Teddy 
Switch Porcelain Type (20A) 
Suitable for Electric 
Motor/Water Pump fixed on 
prepared board as required, 
complete in all respects. 

2 Each 
    

15 

Providing & Fixing AC or DC 
Electric Bell 200/250 volts by 
making all the necessary 
connections, complete in all 
respects 

2 Each 
    

16 

Providing & Fixing Classic 
Power Plug Porcelain Type 
(40A) Suitable for Split/ 
Window Air condition fixed on 
prepared board as required, 
complete in all respects 
(Recommended: Heavy, Hero 
or Equivalent). 

5 Each 
    

17 

Providing & Fixing China Sheet 
6+2 (AQUA or Equivalent) with 
concealed PVC box of its size 
by making all the necessary 
connections, Complete in all 
respects. 

6 Each 
    

Total- (B)   

Grand Total (A+B)   

 


